



CITY OF RIO RANCHO
DEPARTMENT OF FINANCIAL SERVICES
PURCHASING DIVISION
3200 Civic Center Circle NE – Suite 300
Rio Rancho, New Mexico 87144
Telephone: (505) 891-5064 Fax: (505) 891-5762

ADDENDUM NUMBER (1) ONE
IFB 21-PW-013
UNSER BOULEVARD REHABILITATION
(SOUTHERN BOULEVARD TO CITY LIMITS)

October 15, 2020

Addendum Number (1) One forms part of the contract documents and modifies them in the manner set forth below.

ATTENTION CONTRACTORS

- Questions and Answers
- Clarification
- Remove and Replace
 - Revised Bid Form

Questions and Answers

1. **Question:** Plan Sheet 2A of 3 shows approximately 160LF of 8” SDR35 PVC sewer main to be installed. There is not a bid item for the pipe itself. What item will it be paid under or will it be provided by the city of Rio Rancho?

Answer: A revised bid form is issued with this Addendum adding this bid item.

2. **Question:** Can additional Traffic Control “lump sum” items be added to each of the additive alternates along with 90 more contract days on top of the 150 allotted to do the base bid? The Additive alternate work will require more time and will also require more traffic control complete.

Answer: Yes traffic control bid items have been added, please the revised bid form attached hereto. No additional days will be added to the base bid. 76 additional days will be provided for additive alternates #1, #2 or #3 if selected. If selected, additive alternate #4 will be granted 14 additional calendar days and, if additive alternate #5 is selected an additional 30 calendar days will be granted. Alternates #1, #2, #3 and #5 will have traffic control management and traffic control devices bid items added.

3. **Question:** Even though vibration monitoring is incidental, can a LS item be added so all contractor that bids on this project includes this expense?

Answer: No additional bid item will be added for vibration monitoring.

4. **Question:** How should the contractor bid the Quality Control required for the project, can a Lump sum item be provided?

Answer: An allowance bid item for Materials Testing will be added to the base bid and each additive alternate. Please see the revised bid form attached hereto.

5. **Question:** Can the City designate the NMDOT QLA or non QLA criterial that will be used on the Base Bid and each Alternate?

Answer: This project will be Non-QLA.

6. **Question:** Can the reference to RAP not being allowed in Section 320 .2.3 be deleted? RAP is the primary aggregate used in making this material in most cases.

Answer: RAP material shall be allowed, not to exceed 50% by weight.

7. **Question:** Can the contractor assume the 20 year design ESAL for this project is 3-20 million ESALS?

Answer: The materials and pavement sections chosen for this project are adequate for the loads this road will encounter.

8. **Question:** Will you be including a testing allowance in the bid proposal?

Answer: Yes, refer to the revised bid form attached hereto.

9. **Question:** Additive alternate # 5 is introducing utility work into the fold and that requires different equipment than the rest of the work plus it will add more time. We would like to see a mobilization item added to alternate 5 plus a construction staking item and additional traffic control items.

Answer: Bid items for Mobilization, Construction Staking and Traffic Control Devices and Management have been added to additive alternate #5, please see the revised bid form attached hereto.

10. **Question:** It appears a deduct item will be necessary for Base Bid Item #2 (Cold Milling, 190,250 SYin) if Add Alt #1, 2, or 3 is selected for award.

Answer: A deductive bid item was not included to Add Alts 1, 2 and 3 because additional quantities were added to account for the additional Cold Milling of these alternates.

11. **Question:** Can you provide a Removal Item for the existing 12' Bike Trail in Add Alt #4.

Answer: Yes, refer to the revised bid form attached hereto.

12. **Question:** After further review we have determined the existing Contract Time is insufficient to construct the project. Attached is a schedule of the time that is required to complete the project. I believe the Contract Time should be a minimum of 270 Calendar Days. If the City cannot extend the Contract Time to a minimum of 270 Calendar Days we will not have the option of Bidding the project due to insufficient Contract Time.

Answer: Please see Question 2 regarding contract time.

Clarification

In order to obtain a proper quantity for HMA for Additive Alternates 1, 2 and 3, the HMA quantities for each specific additive alternates shall be added to the base bid quantities for the total HMA quantities to complete the work.

Remove and Replace

Please remove and replace pages 61 through 70 of the original bid document and replace with the Revised Bid Form attached hereto.

Bidders shall acknowledge receipt of Addendum Number (1) One in the bidding documents submitted. All other provisions of the Contract Documents shall remain unchanged.



CITY OF RIO RANCHO
STATE OF NEW MEXICO
Department of Financial Services
Purchasing Division
3200 Civic Center Circle NE - Suite 300
Rio Rancho, NM 87144

INVITES YOUR FIRM TO OFFER A BID ON:

IFB 21-PW-013
UNSER BOULEVARD REHABILITATION
(SOUTHERN BOULEVARD TO CITY LIMITS)

AS SPECIFIED IN THE ATTACHED BID DOCUMENTS.

Emailed bid submissions shall be submitted no later than
10:00 AM MST on Thursday, October 22, 2020

Email Submissions: mschimmel@rrnm.gov

Original Signed/Sealed bids shall also be submitted to the address below no
later than Monday, October 26, 2020 to be deemed

Responsive/Responsible Bidders

Hand delivered/Mailed Originals: City of Rio Rancho
Office of the City Clerk
1st Floor, Room # 150
3200 Civic Center Circle NE
Rio Rancho, NM 87144

NAME OF BIDDER/CONTRACTOR

ADDRESS

CITY, STATE ZIP CODE

TELEPHONE

FAX

EMAIL

Complete this form as well as the following forms in their entirety as specified in the Instruction to Bidders to ensure that your bid submission is complete.

BID FORM

This Bid is submitted to the City of Rio Rancho, New Mexico (hereinafter called “OWNER”).

1. The undersigned (hereinafter called “BIDDER”), in compliance with your invitation for bids for the Unser Boulevard Rehabilitation (Southern Boulevard to southern City Limits), having examined the drawings and specifications, with related documents, and having examined the site of the proposed work, and being familiar with all of the conditions surrounding the construction of the proposed project, including the availability of labor, materials and supplies, hereby proposes to furnish all labor, materials and supplies, and to construct the project in accordance with the contract documents at the prices stated below. These prices are to cover all expenses incurred in performing the work required under the contract documents, of which this proposal is a part.
2. **BID SUBMISSION:** The Bidder agrees to perform all of the following Base Work and any/or all Additive Alternate work for the amount(s) submitted Unser Boulevard Rehabilitation (Southern Boulevard to City Limits) determined as follows:

CITY OF RIO RANCHO

Unser Boulevard Rehabilitation (Southern Boulevard To City Limits)

Base Bid

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
1	CoRR	0425-500	ASPHALT MATERIAL FOR TACK COAT	TON	20.00		
2	CoRR	0450-000	COLD MILLING (BITUMINOUS)	SYIN	170,000.00		
3	CoRR	0470-100	PARTIAL DEPTH REMOVAL AND REPLACEMENT	SY	15,000.00		
4	CoRR	0601-000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1.00		
5	CoRR	1000-000	UTILITY COORDINATION ALLOWANCE (See SC 12.03.F)	ALLOW	1.00	\$ 10,000.00	\$ 10,000.00
6	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1.00	\$ 25,000.00	\$ 25,000.00
7	NMAPWA	920.08.02.01	MANHOLE ELEVATION ADJUSTMENT	EA	2.00		
8	NMDOT	417000	MISCELLANEOUS PAVING	SY	2,300.00		
9	NMDOT	423282	HMA COMPLETE SP-III	TON	10,750.00		
10	NMDOT	608004	CONCRETE SIDEWALK 4 INCH	SY	575.00		

IFB 21-PW-013
Addendum One

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
11	NMDOT	609444	CONCRETE VERTICAL CURB AND GUTTER TYPE B, 8 INCH X 24 INCH	LF	5,000.00		
12	NMDOT	60948	CONCRETE VALLEY GUTTER 6 INCH X 48 INCH	LF	30.00		
13	NMDOT	609650	CONCRETE VALLEY GUTTER 6 INCH X 72 INCH	LF	100.00		
14	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1.00		
15	NMDOT	621000	MOBILIZATION	LS	1.00		
16	NMDOT	701000	PANEL SIGNS	SF	6.25		
17	NMDOT	701100	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	FT	13.00		
18	NMDOT	702810-SP	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1.00		
19	NMDOT	704028	RETROREFLECTIVE PAINTED SYMBOL, TYPE LEFT LANE DROP ARROW	EACH	6.00		
20	NMDOT	704700	HOT THERMOPLASTIC PAVEMENT MARKING 4 INCH	FT	17,100.00		
21	NMDOT	704704	HOT THERMOPLASTIC PAVEMENT MARKING 24 INCH	FT	2,400.00		
22	NMDOT	704717	HOT THERMOPLASTIC PAVEMENT MARKING ARROW, TYPE RIGHT ARROW	EACH	34.00		
23	NMDOT	704718	HOT THERMOPLASTIC PAVEMENT MARKING ARROW, TYPE LEFT ARROW	EACH	34.00		
24	NMDOT	704720	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	EACH	33.00		
25	NMDOT	721101	REMOVAL OF PAVEMENT MARKING SYMBOL	EACH	12.00		
26	NMDOT	801000	CONSTRUCTION STAKING BY THE CONTRACTOR	LS	1.00		

Base Bid Subtotal: _____

NMGR @ 7.6875%: _____

Total for Base Bid including NMGR: _____

Additive Alternate #1

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
27	CoRR	0202-000	UNCLASSIFIED EXCAVATION	CY	18,100.00		
28	CoRR	0205-000	SUBGRADE PREPARATION	SY	76,200.00		
29	CoRR	0310-010	BASE COURSE	CY	13,250.00		
30	CoRR	0420-000	PRIME COAT	TON	280.00		
31	CoRR	0450-000	COLD MILLING (BITUMINOUS)	SYIN	136,000.00		
32	CoRR	0470-100	PARTIAL DEPTH REMOVAL AND REPLACEMENT	SY	-15,000.00		
33	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1.00	\$ 25,000.00	\$ 25,000.00
34	NMDOT	209000	BLADING AND RESHAPING	MILE	1.00		
35	NMDOT	210001	UNSUITABLE MATERIAL EXCAVATION	CY	500.00		
36	NMDOT	423282	HMA COMPLETE SP-III	TON	19,750.00		
37	NMDOT	603281	SWPPP PLAN PREPARATION AND MAINTENANCE	LS	1.00		
38	NMDOT	608404	CONCRETE MEDIAN PAVEMENT 4 INCH (COLORED AND PATTERNED)	SY	250.00		
39	NMDOT	60948	CONCRETE VALLEY GUTTER 6 INCH X 48 INCH	LF	-30.00		
40	NMDOT	609650	CONCRETE VALLEY GUTTER 6 INCH X 72 INCH	LF	-100.00		
41	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1.00		
42	NMDOT	702810-SP	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1.00		
43	NMDOT	707810	REMOVE AND RESET LIGHTING STANDARD AND LUMINAIRE	EACH	1.00		

Additive Alternate #1 Subtotal:

NMGRT @ 7.6875%:

Total for Additive Alternate #1 including NMGRT:

Additive Alternate #2

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
44	CoRR	0202-000	UNCLASSIFIED EXCAVATION	CY	15,900.00		
45	CoRR	0205-000	SUBGRADE PREPARATION	SY	76,200.00		
46	CoRR	0320-010	ASPHALT TREATED BASE	CY	13,200.00		
47	CoRR	0420-000	PRIME COAT	TON	280.00		
48	CoRR	0450-000	COLD MILLING (BITUMINOUS)	SYIN	136,000.00		
49	CoRR	0470-100	PARTIAL DEPTH REMOVAL AND REPLACEMENT	SY	-15,000.00		
50	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1.00	\$ 25,000.00	\$ 25,000.00
51	NMDOT	209000	BLADING AND RESHAPING	MILE	1.00		
52	NMDOT	210001	UNSUITABLE MATERIAL EXCAVATION	CY	500.00		
53	NMDOT	423282	HMA COMPLETE SP-III	TON	15,450.00		
54	NMDOT	603281	SWPPP PLAN PREPARATION AND MAINTENANCE	LS	1.00		
55	NMDOT	608404	CONCRETE MEDIAN PAVEMENT 4 INCH (COLORED AND PATTERNED)	SY	250.00		
56	NMDOT	60948	CONCRETE VALLEY GUTTER 6 INCH X 48 INCH	LF	-30.00		
57	NMDOT	609650	CONCRETE VALLEY GUTTER 6 INCH X 72 INCH	LF	-100.00		
58	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1.00		
59	NMDOT	702810-SP	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1.00		
60	NMDOT	707810	REMOVE AND RESET LIGHTING STANDARD AND LUMINAIRE	EACH	1.00		

Additive Alternate #2 Subtotal: _____

NMGRT @ 7.6875%: _____

Total for Additive Alternate #2 including NMGRT: _____

Additive Alternate #3

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
61	CoRR	0202-000	UNCLASSIFIED EXCAVATION	CY	14,800.00		
62	CoRR	0205-000	SUBGRADE PREPARATION	SY	76,200.00		
63	CoRR	0310-010	BASE COURSE	CY	13,200.00		
64	CoRR	0420-000	PRIME COAT	TON	280.00		
65	CoRR	0450-000	COLD MILLING (BITUMINOUS)	SYIN	136,000.00		
66	CoRR	0470-100	PARTIAL DEPTH REMOVAL AND REPLACEMENT	SY	-15,000.00		
67	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1.00	\$ 25,000.00	\$ 25,000.00
68	NMDOT	209000	BLADING AND RESHAPING	MILE	1.00		
69	NMDOT	210001	UNSUITABLE MATERIAL EXCAVATION	CY	500.00		
70	NMDOT	423282	HMA COMPLETE SP-III	TON	15,450.00		
71	NMDOT	603281	SWPPP PLAN PREPARATION AND MAINTENANCE	LS	1.00		
72	NMDOT	608404	CONCRETE MEDIAN PAVEMENT 4 INCH (COLORED AND PATTERNED)	SY	250.00		
73	NMDOT	60948	CONCRETE VALLEY GUTTER 6 INCH X 48 INCH	LF	-30.00		
74	NMDOT	609650	CONCRETE VALLEY GUTTER 6 INCH X 72 INCH	LF	-100.00		
75	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1.00		
76	NMDOT	702810-SP	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1.00		
77	NMDOT	707810	REMOVE AND RESET LIGHTING STANDARD AND LUMINAIRE	EACH	1.00		

Additive Alternate #3 Subtotal: _____

NMGRT @ 7.6875%: _____

Total for Additive Alternate #3 including NMGRT: _____

Additive Alternate #4

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
78	CoRR	0601-150	REMOVAL OF SURFACING	SY	8,200.00		
79	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1.00	\$ 2,000.00	\$ 2,000.00
80	NMDOT	417000	MISCELLANEOUS PAVING	SY	8,200.00		

Additive Alternate #4 Subtotal: _____

NMGRT @ 7.6875%: _____

Total for Additive Alternate #4 including NMGRT: _____

Additive Alternate #5

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
81	CoRR	0435-100	HMA COMPLETE-IN-PLACE	SY	1,500.00		
82	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1.00	\$ 2,000.00	\$ 2,000.00
83	CoRR	320	BASE COURSE 6" DEPTH	SY	1,500.00		
84	NMAPWA	701.01.01	TRENCHING, BACKFILLING & COMPACTION, FOR UP TO 16" SEWER PIPE, 8' OR LESS IN DEPTH, PIPE NOT INCLUDED.	LF	330.00		
85	NMAPWA	801.03.02.03	6" C900 WATER LINE PIPE, INCL. TRENCH, COMPACTION & BACKFILL UP TO 6' DEPTH, COMPLETE-IN-PLACE (EXCLUDING FITTINGS).	LF	25.00		
86	NMAPWA	801.03.02.05	8" C900 WATER LINE PIPE, INCL. TRENCH, COMPACTION & BACKFILL UP TO 6' DEPTH, COMPLETE-IN-PLACE (EXCLUDING FITTINGS).	LF	325.00		
87	NMAPWA	801.03.03.06	6" GATE VALVE, COMPLETE-IN-PLACE	EA	1.00		
88	NMAPWA	801.03.03.08	8" GATE VALVE, COMPLETE-IN-PLACE	EA	1.00		
89	NMAPWA	801.03.05.01	VALVE BOX ASSEMBLY, PER CORR STANDARD DETAIL W-5, COMPLETE-IN-PLACE	EA	2.00		
90	NMAPWA	801.03.07.01	FIRE HYDRANT ASSEMBLY, PER CORR STANDARD DETAIL W-15, COMPLETE-IN-PLACE	EA	1.00		

IFB 21-PW-013
Addendum One

<u>Bid Item</u>	<u>Spec. Type</u>	<u>Spec. #</u>	<u>Item Description</u>	<u>Unit</u>	<u>Est. Qty.</u>	<u>Unit Price</u>	<u>Total Amount</u>
91	NMAPWA	801.22.04	DUCTILE IRON FITTINGS, ALL SIZE WATER LINE, COMPLETE-IN-PLACE	LB	500.00		
92	NMAPWA	801.22.12.01.08	WATER LINE CONNECTION, 8" NON-PRESSURIZED, COMPLETE-IN-PLACE	EA	1.00		
93	NMAPWA	901.03.01.03	8" PVC SDR-35 GRAVITY SANITARY SEWER LINE PIPE.	LF	165.00		
94	NMAPWA	901.09.02.08	8" SANITARY SEWER LINE CONNECTION TO EXISTING MANHOLE	EA	1.00		
95	NMAPWA	901	6" SAS SERVICE LINE	EA	3.00		
96	NMAPWA	920.03.01.11	MANHOLE 6' DIA TYPE "C" 6' – 10' DEEP—COMPLETE-IN-PLACE	EA	2.00		
97	NMDOT	201000	CLEARING AND GRUBBING	LS	1.00		
98	NMDOT	207000	SUBGRADE PREPARATION	SY	2,700.00		
99	NMDOT	608004	CONCRETE SIDEWALK 4 INCH	SY	270.00		
100	NMDOT	609318	CONCRETE SLOPED CURB AND GUTTER 6 INCH X 18 INCH	LF	700.00		
101	NMDOT	609444	CONCRETE VERTICAL CURB AND GUTTER TYPE B, 8 INCH X 24 INCH	LF	850.00		
102	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1.00		
103	NMDOT	621000	MOBILIZATION	LS	1.00		
104	NMDOT	702810-SP	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1.00		
105	NMDOT	704700	HOT THERMOPLASTIC PAVEMENT MARKING 4 INCH	FT	800.00		
106	NMDOT	704704	HOT THERMOPLASTIC PAVEMENT MARKING 24 INCH	FT	28.00		
107	NMDOT	704717	HOT THERMOPLASTIC PAVEMENT MARKING ARROW, TYPE RIGHT ARROW	EACH	2.00		
108	NMDOT	704718	HOT THERMOPLASTIC PAVEMENT MARKING ARROW, TYPE LEFT ARROW	EACH	2.00		
109	NMDOT	704720	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	EACH	1.00		
110	NMDOT	704931	PREFORMED THERMOPLASTIC PAVEMENT MARKING SYMBOL, TYPE BIKEWAY LANE	EACH	2.00		
111	NMDOT	801000	CONSTRUCTION STAKING BY THE CONTRACTOR	LS	1.00		

Additive Alternate #5 Subtotal: _____
NMGR @ 7.6875%: _____
Total for Additive Alternate #5 including NMGR: _____

Base Bid Subtotal: _____
Additive Alternate #1 Subtotal: _____
Additive Alternate #2 Subtotal: _____
Additive Alternate #3 Subtotal: _____
Additive Alternate #4 Subtotal: _____
Additive Alternate #5 Subtotal: _____
Overall Bid Subtotal: _____
NMGR @ 7.6875%: _____
Total Bid Submission including Base Bid, all Additive Alternates and NMGR: _____

3. BIDDER acknowledges receipt of the following Addenda:

Addendum No. _____ Date _____ Addendum No. _____ Date _____
Addendum No. _____ Date _____ Addendum No. _____ Date _____
Addendum No. _____ Date _____ Addendum No. _____ Date _____

- 4. BIDDER agrees that this Bid Proposal may not be withdrawn for a period of sixty (60) calendar days after the scheduled closing time for receipt of bids.
- 5. If the Contract is to be awarded. OWNER will give the apparent Successful Bidder a Notice of Recommendation to Award within sixty (60) days after the scheduled closing time for receipt of bids.
- 6. Upon receipt of Notice of Recommendation to Award, BIDDER shall execute the formal Contract Documents within ten (10) days and deliver the Performance Bond, Labor and Material Payment Bond, and Certificates of Insurance as required herein.

7. The attached Bid Security is to become the property of the OWNER, in the event the Agreement and bonds are not executed within the time specified in this Bid Proposal, as liquidated damages for the delay and additional expenses caused to the OWNER.
8. BIDDER hereby agrees to commence Work under this Contract in accordance with the Notice to Proceed from the OWNER and to substantially complete the Project as provided in the Contract Documents within **One Hundred Fifty (150)** consecutive calendar days after the date Contract Time begins as provided in the Contract Documents.

If Additive Alternates 1, 2, or 3 are awarded, Contract Time will be extended by **Seventy-Six (76)** consecutive calendar days for each Additive Alternate awarded. If Additive Alternate 4 is awarded, Contract Time will be extended by **Fourteen (14)** consecutive calendar days. If Additive Alternate 5 is awarded, Contract Time will be extended by **Thirty (30)** consecutive calendar days.

BIDDER further agrees to pay, as liquidated damages, the amount of **Three Thousand Five Hundred dollars (\$3,000.00)** for each consecutive calendar day thereafter as provided in the Supplementary Conditions.

9. BIDDER hereby declares that the only persons or firms interested in the Bid Proposal as principal or principles is or are named herein and that no other persons or firms than herein mentioned have any interest in the Bid or in the Contract to be entered into; that this Bid is made without collusion with any person, company, or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
10. BIDDER hereby agrees if awarded the Contract, to comply with the Affirmative Action/Equal Employment Opportunity and Nondiscrimination requirements of the Supplementary Conditions and to submit all information and reports required therein.
11. If requested, BIDDER agrees to furnish to the OWNER all information and data necessary for the OWNER to determine the ability of BIDDER to perform the Work.

This Bid is hereby respectfully submitted by:

Name of BIDDER

Federal Tax ID Number

By: Printed Name

Authorized Signature

Title

Date

Bidder's Mailing Address

Bidder's NM Contractor's License
Number(s) and Classifications(s)

Additional Address Information

City, State, Zip Code

Contractor's Department of Labor
Registration Number

Bidder's Telephone Number

Bidder's Fax Number

New Mexico State Corporation
Commission Number

Bidder's E-Mail Address

Bidder's Gross Receipts Tax No.

Bidder's Data Universal Numbering System (DUNS) No.