

Bid Number IFB 21-PW-013
Bid Title UNSER BOULEVARD REHABILITATION (SOUTHERN BOULEVARD TO CITY LIMITS)
Project Number PW2192

					Apparent Low Bidder	Next Apparent Low 1	Next Apparent Low 2							
					Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility							
Additive Alternate 3					Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility							
AA03	061	CoRR	0202-000	UNCLASSIFIED EXCAVATION	CY	14800								
AA03	062	CoRR	0205-000	SUBGRADE PREPARATION	SY	76200								
AA03	063	CoRR	0310-010	BASE COURSE	SY	13200								
AA03	064	CoRR	0420-000	PRIME COAT	TON	280								
AA03	065	CoRR	0450-000	COLD MILLING (BITUMINOUS)	SYN	186000								
AA03	066	CoRR	0470-100	PARTIAL DEPTH REMOVAL AND REPLACEMENT	SY	-19000								
AA03	067	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1								
AA03	068	NMDOT	209000	BLADING AND RESHAPING	MILE	1								
AA03	069	NMDOT	210001	UNSUITABLE MATERIAL EXCAVATION	CY	500								
AA03	070	NMDOT	423282	HMA COMPLETE SP-III	TON	15450								
AA03	071	NMDOT	603281	SWPPP PLAN PREPARATION AND MAINTENANCE	LS	1								
AA03	072	NMDOT	608404	CONCRETE MEDIAN PAVEMENT 4 INCH (COLORED AND PATTERNED)	SY	250								
AA03	073	NMDOT	60948	CONCRETE VALLEY GUTTER 6 INCH X 48 INCH	LF	-30								
AA03	074	NMDOT	609650	CONCRETE VALLEY GUTTER 6 INCH X 72 INCH	LF	-100								
AA03	075	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1								
AA03	076	NMDOT	702810-5P	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1								
AA03	077	NMDOT	707810	REMOVE AND RESET LIGHTING STANDARD AND LUMINAIRE	EACH	1								
Additive Alternate 3 Subtotal:						\$ 1,373,578.56	\$ 1,973,115.00	\$ 1,851,180.00						
NMGRT @ 7.6875%						\$ 105,599.85	\$ 151,683.22	\$ 142,309.46						
Total for Additive Alternate 3 including NMGRT:						\$ 1,479,178.41	\$ 2,124,798.22	\$ 1,993,489.46						
Additive Alternate 4					Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility							
AA04	078	CoRR	0601-150	REMOVAL OF SURFACING	SY	8200								
AA04	079	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1								
AA04	080	NMDOT	417000	MISCELLANEOUS PAVING	SY	8200								
Additive Alternate 4 Subtotal:						\$ 190,518.00	\$ 239,800.00	\$ 272,190.00						
NMGRT @ 7.6875%						\$ 14,646.07	\$ 18,434.63	\$ 20,924.61						
Total for Additive Alternate 4 including NMGRT:						\$ 205,164.07	\$ 258,234.63	\$ 293,114.61						
Additive Alternate 5					Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility							
AA05	081	CoRR	0435-100	HMA COMPLETE-IN-PLACE	SY	1500								
AA05	082	CoRR	3000-000	MATERIAL TESTING ALLOWANCE (See NTC)	ALLOW	1								
AA05	083	CoRR	320	BASE COURSE 6" DEPTH	SY	1500								
AA05	084	NMAPWA	701.01.01	TRENCHING, BACKFILLING & COMPACTION, FOR UP TO 16" SEWER PIPE, 8" OR LESS IN DEPTH, PIPE NOT INCLUDED.	LF	330								
AA05	085	NMAPWA	801.03.02.03	6" C900 WATER LINE PIPE, INCL. TRENCH, COMPACTION & BACKFILL UP TO 6" DEPTH, COMPLETE-IN-PLACE (EXCLUDING FITTINGS).	LF	25								
AA05	086	NMAPWA	801.03.02.05	8" C900 WATER LINE PIPE, INCL. TRENCH, COMPACTION & BACKFILL UP TO 6" DEPTH, COMPLETE-IN-PLACE (EXCLUDING FITTINGS).	LF	325								
AA05	087	NMAPWA	801.03.03.06	6" GATE VALVE, COMPLETE-IN-PLACE	EA	1								
AA05	088	NMAPWA	801.03.03.08	8" GATE VALVE, COMPLETE-IN-PLACE	EA	1								
AA05	089	NMAPWA	801.03.05.01	VALVE BOX ASSEMBLY, PER CORR STANDARD DETAIL W-5, COMPLETE-IN-PLACE	EA	2								
AA05	090	NMAPWA	801.03.07.01	FIRE HYDRANT ASSEMBLY, PER CORR STANDARD DETAIL W-15, COMPLETE-IN-PLACE	EA	1								
AA05	091	NMAPWA	801.22.04	DUCTILE IRON FITTINGS, ALL SIZE WATER LINE, COMPLETE-IN-PLACE	LB	500								
AA05	092	NMAPWA	801.22.12.01.01	8" NON-PRESSURIZED, COMPLETE-IN-PLACE	EA	1								
AA05	093	NMAPWA	901.03.01.03	8" PVC SDR-35 GRAVITY SANITARY SEWER LINE PIPE	LF	165								
AA05	094	NMAPWA	901.09.02.08	8" SANITARY SEWER LINE CONNECTION TO EXISTING MANHOLE	EA	1								
AA05	095	NMAPWA	901	6" SAS SERVICE LINE	EA	3								
AA05	096	NMAPWA	920.03.01.11	MANHOLE 6" DIA TYPE "C" 6" - 10" DEEP - COMPLETE-IN-PLACE	EA	2								
AA05	097	NMDOT	201000	CLEARING AND GRUBBING	LS	1								
AA05	098	NMDOT	207000	SUBGRADE PREPARATION	SY	2700								
AA05	099	NMDOT	608004	CONCRETE SIDEWALK 4 INCH	SY	270								
AA05	100	NMDOT	609318	CONCRETE SLOPED CURB AND GUTTER 6 INCH X 18 INCH	LF	700								
AA05	101	NMDOT	609444	CONCRETE VERTICAL CURB AND GUTTER TYPE B, 8 INCH X 24 INCH	LF	850								
AA05	102	NMDOT	618000	TRAFFIC CONTROL MANAGEMENT	LS	1								
AA05	103	NMDOT	621000	MOBILIZATION	LS	1								
AA05	104	NMDOT	702810-5P	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION (S.P. 702-C)	LS	1								
AA05	105	NMDOT	704700	HOT THERMOPLASTIC PAVEMENT MARKING 4 INCH	FT	800								
AA05	106	NMDOT	704704	HOT THERMOPLASTIC PAVEMENT MARKING 24 INCH	FT	28								
AA05	107	NMDOT	704717	HOT THERMOPLASTIC PAVEMENT MARKING ARROW, TYPE RIGHT ARROW	EACH	2								
AA05	108	NMDOT	704718	HOT THERMOPLASTIC PAVEMENT MARKING ARROW, TYPE LEFT ARROW	EACH	2								
AA05	109	NMDOT	704720	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	EACH	1								
AA05	110	NMDOT	704931	PREFORMED THERMOPLASTIC PAVEMENT MARKING SYMBOL, TYPE BIKEWAY LANE	EACH	2								
AA05	111	NMDOT	801000	CONSTRUCTION STAKING BY THE CONTRACTOR	LS	1								
Additive Alternate 5 Subtotal:						\$ 207,036.33	\$ 267,144.80	\$ 265,504.25						
NMGRT @ 7.6875%						\$ 15,915.92	\$ 20,536.76	\$ 20,410.64						
Total for Additive Alternate 5 including NMGRT:						\$ 222,952.25	\$ 287,681.56	\$ 285,914.89						
					Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility							
Subtotal for Base Bid:						\$ 2,101,865.63	\$ 2,169,682.75	\$ 2,654,903.98						
Subtotal for Additive Alternate 1:						\$ 1,716,137.07	\$ 2,355,365.00	\$ 2,279,675.00						
Subtotal for Additive Alternate 2:						\$ 2,293,539.56	\$ 3,069,515.00	\$ 3,379,995.00						
Subtotal for Additive Alternate 3:						\$ 1,373,578.56	\$ 1,973,115.00	\$ 1,851,180.00						
Subtotal for Additive Alternate 4:						\$ 190,518.00	\$ 239,800.00	\$ 272,190.00						
Subtotal for Additive Alternate 5:						\$ 207,036.33	\$ 267,144.80	\$ 265,504.25						
Bid Subtotal:						\$ 7,882,675.15	\$ 10,074,622.55	\$ 10,703,448.23						
NMGRT 7.6875%						\$ 605,980.65	\$ 774,486.61	\$ 822,827.58						
Bid Total + GRT						\$ 8,488,655.80	\$ 10,849,109.16	\$ 11,526,275.81						
Resident Contractor Preference 5.0000%					YES	\$ (394,133.76)	YES	\$ (503,731.13)	YES	\$ (595,172.41)				
Veteran's Preference (may be 7 or 8%) 8.0000%					no	\$ -	no	\$ -	no	\$ -				
Local/Area Preference														
Bid Total - Preference						\$ 7,488,541.39	\$ 9,570,891.42	\$ 10,168,275.81						

Posted to City of Rio Rancho website 10/30/2020

Bid Number
 Bid Title
 Project Number

IFB 21-PW-013
 UNSER BOULEVARD REHABILITATION (SOUTHERN BOULEVARD TO CITY LIMITS)
 PW2192

	Apparent Low Bidder	Next Apparent Low 1	Next Apparent Low 2
	Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility
Award Evaluation Details			
	Albuquerque Asphalt, Inc.	Star Paving Company	TLC Plumbing and Utility
Subtotal for Base Bid:	\$ 2,101,865.63	\$ 2,169,682.75	\$ 2,654,903.98
Subtotal for Additive Alternate 1:	\$ 1,716,137.07	\$ 2,355,365.00	\$ 2,279,675.00
Subtotal for Additive Alternate 4:	\$ 190,518.00	\$ 239,800.00	\$ 272,190.00
Subtotal for Additive Alternate 5:	\$ 207,036.33	\$ 267,144.80	\$ 265,504.25
Bid Subtotal:	\$ 4,215,557.03	\$ 5,031,992.55	\$ 5,472,273.23
NMGR 7.6875%	\$ 324,070.95	\$ 386,834.43	\$ 420,681.00
Total Awarded Contract:	\$ 4,539,627.98	\$ 5,418,826.98	\$ 5,892,954.23
	Awarded Vendor		